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Attachment 5. Budget Summary 

Attachment 5 includes the estimated capital costs of each project in the application. Attachment 5 is presented in the 

following sub‐sections: 

5.1 Project Budget Summary 
5.2 Proposal Budget Summary 

5.1 PROJECT BUDGET SUMMARY 

Intertie Projects between the City of El Centro, the City of Imperial, and the Heber Public Utilities 

District (Intertie Project)  

Table 7 – Project Budget 

Proposal Title: Imperial Integrated Regional Water Management 2014 Drought Grant Proposal 

Project Title: Intertie Projects between the City of El Centro, the City of Imperial, and the Heber Public Utilities District  

Project serves a need of a DAC?:   Yes       No    

Funding Match Waiver request?:  Yes       No  

Category 

 (a) (b) (c) (d) 

Requested 

Grant Amount 

Cost Share: Non-

State Fund 

Source* 

Cost Share: 

Other State 

Fund Source* 

Total Cost 

(Funding Match) 

(a) Direct Project Administration
 1

 $51,800  $0  $0  $51,800  

(b) Land Purchase/Easement $0  $0  $0  $0  

(c) 
Planning/Design/Engineering/ 

Environmental Documentation
2
 

$207,200  $0  $0  $207,200  

(d) Construction/Implementation
3
 $1,139,600  $0  $0  $1,139,600  

(e) 
Grand Total (Sum rows (a) through (d) 

for each column) 
$1,398,600  $0  $0  $1,398,600  

*List sources of funding 

Notes: 

 Direct Project Administration –  based on 5% of total Construction Cost (based on labor estimates in Table 5-2) 1.
 Planning/Design/Engineering/ Environmental Documentation – based on 20% of total Construction Cost (based 2.

on experience with 10% Design and 10% Engineering Construction Management) 
 Construction Contingency – 25% with in-road construction containing multiple utility crossings and tunneling 3.

(based on past experience). 
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Project Budget Description 

The Intertie Project Budget is based on a licensed Civil Engineer’s estimate of expected costs using the best available 

information based on unit materials and construction costs in the local region or in equivalent community.  The 

detailed Project Budget is shown in Table 5-1. 

 Detailed Intertie Project Budget Table 5-1.

Benefitting Sponsoring 
Agencies/Location 

Construction Items 
Number 
of Units  

Units 
Unit 
Cost 

Total Cost 

 
Pipelines 

  
  

Imperial -N.L. Brucherie 12” 1,900 LF $171  $324,900  

Imperial - N. 8th\Clark 12” 3,700 LF $171  $632,700  

Imperial - N. 8th\Clark 12” Trenchless 100 LF $300  $30,000  

Heber - Legacy 12” 320 LF $95  $30,400  

 
Valves 

  
  

All 12 inch Positive Lock Valves 3 each $2,000  $6,000  

 
Meters 

  
  

All Bidirectional Flow Meter 3 each $4,000  $12,000  

    Estimate Sub-Total   $1,036,000 

    Construction Contingency 10% Of Construction $103,600 

Total Construction Estimate   $1,139,600  

    Direct Project Administration 5% Of Construction $51,800 

    Planning/Design/Engineering/Environmental Documentation 20% Of Construction $207,200 

Total Engineering Design, Construction Management, State Contracting 25% Of Construction $259,000 

Total Construction, Engineering, Contract Management and Reporting Costs  $1,398,600  

 

Long term maintenance and operations of the project is not expected to increase current operations costs or require 

additional maintenance resources beyond what is currently budgeted by the City of El Centro.  Minimal power 

requirements may be needed to exercise valves and run metering instrumentation and automation.  Data 

management and reporting will be limited to when events require intertie operation and water travels in either 

direction depending on the critical emergency water needs of the three agencies at any given moment in time. 

Direct Project Administration level of effort and labor costs are presented in Table 5-2 to provide an approximate level 

of effort for a project of this size.  Since the estimated amount is approximately 5% of the total construction cost 

estimate, $51,800 (5% of construction cost) is kept as the budget amount. 

 

 Administrative Cost Estimate based on Existing Labor Rates and Estimated Level of Effort Table 5-2.

Project Staff 
Chief/ 

Director 

Principal 
Civil 

Engineer 

Senior Civil 
Engineer 

Mechanical 
Supervisor 

Total 

Hourly Rate (includes Overhead)  $         115   $           96   $           77   $           87  
 

Hours Spent per Week Over 1 Year Project Cycle 1 2 4 5 12 

Project Labor and OH Expenses Over 1 Year 

Project Cycle (52 weeks) 
 $      6,000   $   10,000   $   16,000   $   22,500   $  54,500

1
 

1 
or approximately 5% of construction cost shown in Table 5-1, this value is reduced to $51,800 to reflect 5% estimate. 
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5.2 PROPOSAL SUMMARY BUDGET 

Table 8 below is meant to show the funding match dollars for the region.  In the case of the Intertie Project, the benefit 

areas covers two state DACs (City of El Centro and Heber Community), and the City of Imperial is considered to be 90% 

DAC, based on census block coverages.  City of El Centro is the project lead and owner.  No funding match dollars are 

available from these agencies. 

Table 8 – Summary Budget 

Proposal Title: Imperial Integrated Regional Water Management 2014 Drought Grant Proposal 

  (a) (b) (c) (d) (e) 

Individual Project Title  Requested 
Grant Amount 

Cost Share: Non-
State Fund 

Source* 
(Funding Match) 

Cost Share: 
Other State 

Fund Source*   

Total Cost % Funding 
Match  

(col. b/col. 
d) 

(a) Intertie Project  $1,398,600  $0  $0  $1,398,600  0%  

(e) Proposal Total $1,398,600  $0  $0  $1,398,600  0%  

(f) DAC Funding Match Waiver Total   $1,398,600 0%  

(g) Grand Total (of Matching Dollars) 

(Subtract row (e) from row (f) and recalculate column (e) – Funding Match %)  

$0  0%  

*Project proponent is not seeking reimbursement of costs before January 17, 2014 but after January 1, 2010.   

Sponsoring agencies meet the state definition of a DAC as described in the 2014 Guidelines, and are requesting a 

waiver of the required funding match of 25%.  No additional state funding sources are available. 


